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SPECIFICATIONS FOR GRANULAR BASE COURSE 
 
 
700. 1 SCOPE 
 

These Specifications govern all operations necessary for and pertaining to the construction 
of a granular base course. 

 
 1.1 Pre-Construction Meeting 
 

The Contractor and his Superintendent shall attend a pre-construction meeting with the 
Regional Construction Engineer and Departmental staff, at a mutually agreed upon date, to 
discuss the project.  The meeting shall be initiated by the Contractor and be held in advance 
of commencing his field operations.  Topics to be discussed will include the type and quantity 
of equipment to be used, sequence of work, traffic control and other pertinent topics. 

 
 1.2 Mobilization of Equipment 
 

The lump sum price for "Mobilization of Equipment" will be payment in full for assembling, 
transporting and setting up the Contractor's equipment, sleeping, kitchen and sanitary 
facilities, tools and supplies necessary for the maintenance and repair of equipment, and all 
items necessary or incidental thereto and for moving all the items away when the project is 
completed. 
 
The Department will make three payments.  One-third of the lump sum price for "Mobilization 
of Equipment" will be paid when the crusher arrives on the project, one-third when the base 
laying operation commences and one-third when the work has been substantially completed. 

 
700. 3 MATERIALS 
 
 3.1 Granular Base Course Aggregate 
 

The Contractor shall supply aggregates in accordance with the requirements of the 
Specifications for Aggregate for Granular Base Course. 

 
 3.2 Water 
 

The Contractor shall supply water for surface preparation, to dilute SS-1 emulsified asphalt 
and for the construction of granular base course.  No direct payment will be made for water 
as this work will be considered incidental to the unit price for Surface Preparation or Granular 
Base Course. 

 
 3.3 Emulsified Asphalt 
 

Emulsified asphalt supplied by the Department will be transported to the job site storage by 
means of tank trucks. The Contractor shall perform the following at his own expense and to 
the satisfaction of the Engineer: 

 
a) Arrange with the supplying company the points of delivery and the time and quantity to 

be shipped. Deliveries shall be made during hours when staff of the Department are 
normally working on the project.  When requested, the Contractor shall supply the 
Engineer with a copy of orders and instructions respecting the shipment. 

 
b) Provide and maintain a storage area, and upon completion of the work, restore the area 

to a satisfactory condition. 
 
c) Provide storage facilities of sufficient capacity to store all emulsified asphalt ordered to 

the job site. 
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700. 3.3 Emulsified Asphalt (Cont�d) 

 
d) When requested, calibrate storage tanks and make calibration tables or charts available 

to the Engineer prior to the start of operations, and make convenient provision for 
samples of emulsified asphalt to be taken from storage tanks by the Engineer. 

 
e) Make provision for the Department to verify the quantity of emulsified asphalt delivered 

in trucks by weighing the truck or dipping the truck tank before and after unloading.  
Axle loadings will be permitted for the verification of emulsified asphalt delivered.  In the 
case of dipping, the Contractor shall provide an inspection platform, meeting the 
requirements of the Workplace Safety and Health Act, and a dipstick to verify the level 
of asphalt in the truck tank. 

 
f) Provide suitable unloading facilities and unload the emulsified asphalt. 
 
g) Pay overtime standby charges for the Supplier's trucks except when the Supplier is 

responsible for the delay.  Overtime standby is defined as the waiting period at the job 
site unloading point, after a free waiting time allowance of 2½ hours has been 
exceeded for unloading any delivery of emulsified asphalt. 

 
h) Pay transportation charges on emulsified asphalt returned to the Supplier for all 

causes, except in the case of the Supplier making a faulty delivery. 
 

The Contractor will be permitted to order a partial load of emulsified asphalt to complete the 
work. 
 
On projects where the emulsified asphalt is supplied by the Department and the Contractor 
arrives on the project with emulsified asphalt products not owned by the Department, the 
Department will purchase the emulsified asphalt by Extra Work providing the emulsified 
asphalt is suitable. The price to be paid will be the price, which the Department will pay for 
emulsified asphalt to be used on the project.  Item (vi) of Section 4.5(c) of the General 
Conditions (15% overhead) will not be paid. 

 
When the Contractor completes a project, where the emulsified asphalt is supplied by the 
Department and the Contractor is not proceeding directly to another Department project, the 
Contractor shall purchase surplus emulsified asphalt from the Department at the unit price 
shown on the Purchase Order, plus tax.  The cost of surplus emulsified asphalt will be 
deducted from progress payments. 

 
700. 5 EQUIPMENT 
 
 5.1 Inspection of Equipment 
 

Equipment required for this work shall be in satisfactory working condition and so maintained 
for the duration of the work. 

 
Equipment shall be on the site and available for inspection, testing and approval before base 
laying operations commence. 
 
The Engineer shall have access at all times to all parts of the equipment for purposes 
pertaining to the work. 
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700. 5.2 Spraying of Equipment 
 

Water or dilute emulsified asphalt required for compaction shall be supplied in motor propelled 
units equipped with a spray system.  Spray bars, if used, shall be at least 1.83 m in length.   

  
The on-off valve regulating the flow to the spray system shall be controllable from the 
operator's position. 
 
A pump shall be provided on units spraying dilute emulsified asphalt to ensure that the 
asphalt is dispensed under pressure at a uniform rate. 

 
 5.3 Pugmill 
 

The pugmill shall have a manufacturer's rated capacity of not less than 200 tonnes per hour.  It 
shall be equipped with an adjustable aggregate feed that allows for convenient calibration by 
weighing the amount of aggregate entering the pugmill.  The rate of aggregate flow to the 
pugmill shall be uniform.  The mixing unit shall be designed so as to ensure complete mixing 
of the material. 
 
The pugmill shall be equipped with separate spray bars for the addition of water and 
emulsified asphalt and shall be constructed in such a manner that water is introduced to the 
mix before the emulsified asphalt. 
 
The water dispensing system shall contain an adjustable valve with a positive lock, a meter 
and provision for calibrating the system by weighing the amount of water added to the mix. 
 
The pugmill will be calibrated to allow up to 2% water to be added to the base course after 
delivery to the road, if requested by the Contractor. 

 
The emulsion dispensing system shall contain an adjustable valve with a positive lock, a meter 
and a pressure gauge located between the spray bar and the pump.  Provision shall be made 
for calibrating the system by weighing the amount of emulsion added to the mix. 
 
The pugmill shall be equipped with a discharge hopper, or a surge bin of sufficient size, to 
ensure continuous production during mixing and hauling operations. 

 
 5.4 Weigh scale 
 

The Contractor will be permitted to locate the weigh scale for base course at or near the 
source of supply. 

 
700. 7 CONSTRUCTION METHODS 
 
 7.1 Surface Preparation 
 

Surface preparation shall be performed on all existing unpaved surfaces prior to placing 
granular base course thereon.  The surface shall be prepared at least one but not more than 
three kilometres in advance of placing granular base course.  Material that is blade mixed 
and watered shall be compacted in maximum lifts of 150 mm to a minimum of 95% AASHTO 
Standard Dry Density.  No direct payment will be made for providing water for compaction. 
Surfaces shall be maintained to the required cross section and density, free from ruts and 
waves until covered by a lift of base course. 
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700. 7.1.1 Type �A� Surface Preparation 
 

Type A Surface Preparation shall be performed where no provision is made for Type B, Type 
C or Type D Surface Preparation. 

 
The work shall consist of using motor graders to spread loose gravel that is on the surface of 
the roadway or in windrows on the shoulders.  The material shall be compacted prior to 
constructing a granular base course thereon. 
 
No direct payment will be made for Type A Surface Preparation, as this work will be 
considered as an incidental operation to Granular Base Course. 
 
If unstable material is to be excavated from the embankment or other specialized procedures 
are required, the work will be paid for on the basis of Extra Work. 

 
 7.1.2 Type �B� Surface Preparation 
 

Type B Surface Preparation shall consist of re-shaping the subgrade to proper cross section 
by subcutting the surface to a maximum depth of 100 mm.  The re-shaped subgrade shall be 
compacted prior to constructing a granular base course thereon. 
 
If unstable material is to be excavated from the embankment or other specialized procedures 
are required, the work will be paid for on the basis of Extra Work. 

 
 7.1.3 Type �C� Surface Preparation 
 

Type C Surface Preparation shall consist of re-shaping and compacting the subgrade by 
scarifying to a sufficient depth (not exceeding 250 mm) so as to produce a 150 mm depth of 
reconstructed subgrade at the required cross-section. 
 
During Type C Surface Preparation, the provisions for In Situ Moisture will apply for 
drying material that is deemed to be excessively wet as defined in Specification 
500.2.7.5.2. If, during Type C Surface Preparation, the Contractor is directed to excavate 
unstable material from the embankment, such work will be paid for on the basis of Extra 
Work. 

 
 7.1.4 Type �D� Surface Preparation 
 

Type D Surface Preparation shall consist of subcutting the surface to a maximum depth of 
250 mm and windrowing the material.  The material below the subcut shall be aerated or 
scarified to a depth of 150 mm and compacted. The windrowed material shall then be blade 
mixed, spread and shaped to the required profile and cross-section and compacted. 

 
In general, Type D Surface Preparation shall be performed on not more than one-half of the 
roadway width at any one time with the subcut material being placed in windrow on the other 
portion of the roadway. 
 
During Type D Surface Preparation, the provisions for In Situ Moisture will apply for 
drying material that is deemed to be excessively wet as defined in Specification 
500.2.7.5.2. If the Contractor is directed to excavate unstable material from the 
embankment, such work will be paid for on the basis of Extra Work. 

 
 7.1.5 New Material 
 

When the Engineer requires new material to be added during surface preparation, it will be paid 
for at the unit price for the type of material specified. Spreading and compacting new material 
will be considered as incidental operation to the unit price for the type of material used.  Where 
no unit price is provided in the Contract for any new material required, it will be paid for on the 
basis of Extra Work. 
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700. 7.2 Placing and Spreading 

 
 7.2.1 Restricted Hauling 
 

Hauling and depositing granular base course will not be permitted until frost-free ground 
conditions exist in the upper 750 mm of the embankment. 

 
 7.2.2 Road Mixed Based Course 
 

The following shall apply unless otherwise approved by the Engineer: 
 
Granular base course shall be hauled to the road, deposited, and uniformly windrowed on the 
prepared surface.  The quantity of base course hauled and deposited shall not exceed the 
quantity for a 100 mm compacted lift. 
 
Base course in each work area shall be deposited for not more than 2.5 km in advance of 
spreading and compacting operations. 
 
The length of exposed Class "C" base course in any area shall not be greater than 3 km.  
Class "C" base course shall not be hauled to the road until sufficient Class "A" base course is 
in stockpile to cover it. 
 
Windrowed base course shall be spread by motor grader and manipulated to eliminate 
segregation and to uniformly incorporate water or dilute emulsified asphalt required for 
compaction.  Each lift shall be spread to the full width of the prepared surface and shall be 
shaped to the required cross-section. 

 
 7.2.3 Pugmill Mixed Base Course 
 

Hauling, spreading and compaction equipment used for a pug mill mixed base course shall 
be of sufficient size and capacity to ensure continuous operation of the pugmill. 

 
Pugmill mixed base course hauled to the road shall be spread with an approved hopper-
equipped mechanical spreader to the specified width and cross-section and to a depth not 
exceeding 150 mm when compacted. 
 
The moisture content of the aggregate received at the road shall be within the range of 
optimum to 2% below optimum. 
 
The length of roadway which may be covered with uncompacted base course will be as 
discussed and agreed to at the Pre-Construction Meeting. 

 
 7.3 Base Course Shoulders 
 
 7.3.1 Shoulder Preparation 
 
  7.3.1.1 General 
 

Shoulders adjacent to existing paved surfaces shall be prepared on all pavement 
projects.  No direct payment will be made for providing water for compaction. 

 
  7.3.1.2 Type I Shoulder Preparation 
 

Type I Shoulder Preparation shall be performed where no provision is made for Type 
II Shoulder Preparation.  Type I Shoulder Preparation will involve cutting to remove 
ridges and undulations, and general levelling and compaction of the existing 
shoulders. 
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700.  7.3.1.2 Type I Shoulder Preparation (Cont'd) 
 

No direct payment will be made for Type I Shoulder Preparation as the work will be 
considered an incidental operation to Granular Base Course. 

   
  7.3.1.3 Type II Shoulder Preparation 
 

Type II Shoulder Preparation will involve cutting the existing shoulder adjacent to the 
pavement and blading the resulting material outward to achieve a crossfall and width 
as shown in the Tender.  If the existing shoulders are not uniform, varying depths of 
cut may be required to achieve the necessary width.  New granular base course 
shall be added and compacted to the level of the existing pavement prior to 
constructing the first lift of pavement adjacent thereto. 
 
The prepared shoulders shall be sufficiently compacted to allow for the placement of 
new granular material. 
 
New granular material shall be compacted as follows: 
 
a) to 98% AASHTO Standard Dry Density when the shoulders are to be paved; or 
 

b) to 95% AASHTO Standard Dry Density when the shoulders are to be granular. 
  
The Contractor shall schedule this work to ensure that drop-offs are backfilled and 
compacted, or a fillet constructed, before terminating work each day. 

 
 7.3.2 Depositing Base Course 
 

Approved hopper equipped mechanical spreaders shall be used to deposit the top lift of base 
course material on the shoulders adjacent to newly paved surfaces.  Depositing aggregate on 
newly paved surfaces will not be permitted. Centre dump trucks may be used on all other lifts 
or shoulders. 
 
Notwithstanding the above, where safety is a concern, centre dump trucks may be approved 
for use through superelevated curves, provided the Contractor is able to produce an 
acceptable finished product. 

 
 7.3.3 Controlling and Delineating Drop-off 
 

When two or more lifts of bituminous pavement are to be constructed and the roadway is to 
remain open to traffic, base course shoulders shall be constructed in a minimum of two lifts. 
A granular fillet can be considered to be a lift. 
 
A decision will be made at the Pre-Construction meeting as to what stage the first lift of base 
course shoulders shall be constructed.  The existing conditions, the depth of levelling course 
and the depth of pavement to be constructed will be considered in making the decision so as 
to best minimize the pavement edge drop-off. The decision shall not be changed without the 
mutual consent of both parties. 

 
When the depth of pavement drop-off exceeds 50 mm, the outside edge of the pavement 
shall be temporarily delineated until the shoulder has been constructed.  Delineation will not 
be permitted as an alternate to shoulder construction. 
 
Base course shoulders shall be constructed with new material by one of the following 
methods; 
 

(a) construct full width shoulders to the level of the adjacent bituminous pavement; or 
 

(b) construct a granular fillet tapering outward a minimum distance of 1.5 m from the top 
edge of the pavement.  The fillet shall be watered, compacted and maintained. 
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700. 7.3.3 Controlling and Delineating Drop-off (Cont'd) 

 
When the final lift of bituminous pavement has been constructed and the shoulder width is 
2.4 m or greater the fillet shall be levelled immediately in advance of constructing the final lift 
of base course shoulders.  The length of roadway on which the fillet is levelled shall not 
exceed a distance greater than that required for one days shoulder construction operation.   

 
When construction ceases for the day, the fillet on uncompleted portions shall be 
reconstructed or delineated.  When the final lift of bituminous pavement has been 
constructed and the shoulder width is less than 2.4 metres, levelling of the fillet is not 
required prior to constructing the final lift of base course shoulders. 

 
 7.3.4 Delineators 
 

The Contractor shall supply and maintain approved delineators and install them at 100 m 
intervals on tangents and 50 m on curves. 
 
Approved delineators will be available for purchase from the Department. 

 
 7.3.5 Shoulders on Concrete Pavement 
 

Granular base course shoulders constructed adjacent to concrete pavement shall be 
compacted in maximum lifts of 150 mm when the aggregate is mixed in a pugmill or in 
maximum lifts of 100 mm when using other methods. Lifts shall be compacted to 98% 
AASHTO Standard Dry Density. 

 
 7.4 Use of Emulsified Asphalt 
 

When there is a bid item for Binder Material, it will indicate that the Department does not 
anticipate providing emulsified asphalt for stabilizing gravel base course.  The Contractor 
may elect to provide, at his own expense, an SS-1 emulsified asphalt to stabilize Class "A" 
gravel base course (road mixed or pugmill). 
 
The minimum quantity of undiluted SS-1 to be added to the aggregate shall be; 

 
      4 litres per tonne for road mixed base course, 
      10 litres per tonne for pugmill mixed based course. 
 

When there is no bid item for Binder Material, emulsified asphalt will normally be provided by 
the Department as a substitute for binder clay. 
 
If the Contractor, however, can supply a binder material within 100 km of the project, the 
Department will accept a clay stabilized base course and will compensate the Contractor at a 
rate of $1.40 per tonne for binder material added plus the cost of hauling the binder material 
as set forth in the Specifications for Aggregate for Granular Base Course.  The use of binder 
material will be governed by the terms of the Specification and emulsified asphalt will not be 
supplied for stabilization.  Notwithstanding, emulsified asphalt will be supplied for prime and 
the Contractor shall prime the granular base with SS1 in accordance with Specification 805. 
 
If limestone is used for base course, neither binder material nor emulsion will be required. 
For a pugmill mixed base course, the emulsified asphalt shall be added at the pugmill. 
 
For a road mixed base course, the emulsified asphalt shall be mixed with water in the 
spraying unit.  To ensure proper mixing, the emulsified asphalt shall be placed in the 
spraying unit prior to introducing water. 

 
Emulsified asphalt, when used as a binder on shoulder construction, shall be added and 
mixed with base course aggregate in a pugmill or other approved type of mixer prior to being 
hauled to the road. 
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700. 7.4 Use of Emulsified Asphalt (Cont'd) 

 
The use of emulsified asphalt as a binder, and any costs incurred in the storage, hauling, 
and introduction of emulsified asphalt into the pugmill or water for compaction will not be 
paid for directly but will be considered as incidental to the construction of the granular base 
course. 

 
 7.5 Compaction of Granular Base Course 
 

Granular base course shall be compacted using pneumatic tired rollers or other approved 
equipment.  Water or dilute emulsified asphalt shall be added as required to ensure 
aggregate compaction at the optimum moisture content. 

 
Each layer shall be compacted full width to a minimum density of 98% AASHTO standard 
dry density.  Blading will be required in conjunction with the rolling operations to maintain the 
specified cross section. The Contractor shall not place additional material on a compacted 
layer until the moisture content of the layer is at or below optimum.  
 
If the Contractor conducts the work in such a manner that the mixed materials become 
segregated, the Contractor shall scarify, re-mix, re-shape and re-compact the layer. 

 
 7.6 Maintenance of Lift 
 

The Contractor shall maintain each lift of base course material constructed under the terms 
of the contract. Where inclement weather or traffic necessitates re-shaping, re-laying or re-
compaction of a completed base course such work will not be paid for directly but will be 
considered as incidental to the construction of the base course. Emulsified asphalt required 
for corrective repairs will be supplied by the Department, providing the Contractor was not 
grossly negligent in his operations. 
 
At the request of the Contractor, when priming is to be done by the Department, acceptance 
will be given for a satisfactorily completed base course surface having a minimum length of 
2.5 km, providing: 

 

a) the Contractor's construction equipment will not be hauling through the Section; and 
 

b) the surface is ready for priming and the request is received by the Engineer on any 
day other than a Saturday, Sunday or Statutory Holiday. 

 
If re-laying, re-shaping or re-compacting is required after the Section has been accepted by 
the Department, the Contractor shall, at the Engineer's request, perform the work on the 
basis of Extra Work. 

 
 7.7 Trimming 
 

As a final operation the Contractor shall restore the slopes to a condition equal to that 
prevailing prior to the commencement of construction.  This work will include bringing up and 
spreading any material that may have been pushed over the shoulders or down the slopes 
during construction operations and levelling vehicle tracks made by the Contractor's 
equipment.  This work will be incidental to the contract. 

 
7.8 Crossings and Intersecting Roads 

 
Some work will be required on each crossing and at each intersecting road.  Work done on 
crossings and intersections for which a unit price is provided in the contract will be paid for at 
the applicable unit price. Work for which no unit prices are provided will be done by the 
Contractor on the basis of Extra Work. 
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700. 7.9 Acceptance of Base Course on Asphalt Surface Treatment Projects 
 

The Department will not provide final acceptance on the top lift of Class "A" granular base 
course which is laid after October 15. 

 
Base course that is laid after October 15 will be primed providing that ground and 
atmospheric conditions are suitable.  The decision to prime after October 15 will not imply 
acceptance of the base course.  If it is necessary to relay the base course the following 
construction season, the work shall be done at the expense of the Contractor.  Costs 
associated with re-priming will be treated as if it were the original prime. 

 
700. 9 METHOD OF MEASUREMENT 
 
 9.1 Surface Preparation, Type �B,� �C� and �D� 
 

Surface Preparation, Type B, Type C and Type D will be measured in stations of 100 m in 
length along the centerline of the roadway. 
 
The measurement for each station will include all surface preparation within that station 
whether full or partial roadway width. 

 
 9.2 Shoulder Preparation, Type II 
 

Shoulder Preparation, Type II will be measured in stations of 100 m in length along the 
centerline of the roadway.  The measurement for each station will include all shoulder 
preparation within that station whether full or partial shoulder width on one or both shoulders 
or any combination of these. 

 
 9.3 Granular Base Course 
 

Granular Base Course will be measured by weight in tonnes of material delivered on the 
road. 

 
700. 11 BASIS OF PAYMENT 
 
 11.1 Surface Preparation, Type �B,� �C� and �D� 
 

Surface Preparation, Type B, Type C and Type D will be paid for at the unit price per station, 
as set forth in the Contract, and will be payment in full for performing all operations described 
herein and those incidental to the work, except for drying of excessively wet material 
during Surface Preparation, Types �C� and �D� (see clauses 700.7.1.3 and 700.7.1.4). 

 
 11.2 Shoulder Preparation, Type II 
 

Shoulder Preparation, Type II will be paid for at the unit price per station, as set forth in the 
Contract, and will be payment in full for performing all operations described herein and those 
incidental to the work. 

 
 11.3 Granular Base Course 
 

Granular Base Course will be paid for at the unit price per tonne, as set forth in the Contract, 
and will be payment in full for supplying materials and performing all operations pertaining or 
incidental thereto, as herein described, except for Surface Preparation, Type B, Type C and 
Type D. 


